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Estimated Cost Bid Security Bid Fee Last bid Remarks
S.n Contract ID. noj Name of Project (Without PS & (Nrs.) (Nrs.) submission date
VAT) (Nrs.) & time
ATRM/NCB/ | Construction of Staff Quarters 2078/12/18 1% publication
1 BD/10/78/79 (Foundation to first floor) 59,91,497.10/- 1,60,000/- 3,000/- 12:00 PM
Construction &  Upgrading
ATRM/NCB/ | work of Limbuni Pul-Khalte- 2078/12/18
2 BD/11/78/79 | Nagendra sitaula ko ghar- 29,94,683.59/- 90,000/- 3,000/- 12:00 PM 1% publication
Phuguwa khola Road (Second
Edition)
Construction &  Upgrading
3 ATRM/NCB/ | work of Gaithuna-Kalika Ma. 2078/12/18
BD/12/78/79 | Bi. -Sangam Chwok-Dhungey 34,62,244.60/- 1,00,000/- 3,000/- 12:00 PM 1% publication
-Sallaghari  Road  (Second
Edition)
Construction work of Red-
4 ATRM/SQ/B | Cross Building (From 2078/12/04
D/09/078/79 | Foundation level to First Floor 7,61,670.15/- 24,000/ 1,000/- 12:00PM | 2"publication
Level)
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